BRUHATH BANGALORE MAHANAGARA PALIKE

No. EE-2/LAKES/W.O/ 22 /16-17

Office of the Executive Engineer-2
(Lakes), BBMP,
3rd Floor, Annex building 03
Head office Premises.
N.R. Square Bangalore-560002
Dated: 1/7/2016

To,

Sri Balakrishna Arun Kumar
25th Cross,
BSK 2nd stage,
Bangalore-560070

WORK ORDER

Sub: Development of Doddabommasandra Lake under Phase-2 in Bangalore

Ref: 1). Tender Notification No: EE-2/lakes/TEND 12 /14-15 Dated 23/2/2015
2). Agreement. No: EE-2/ LAKES/AG/22 /16-17.Dated: 1/7/2016

The agreement executed by you in connection of the above work has been accepted by the competent authority. The total cost for Development of doddabommasandra Lake under phase-2 Bangalore, is Rs. 5,20,58,362.23 (Rupees Five crores twenty lakhs fifty eight thousand three hundred sixty two and twenty three paise only)inclusive of all taxes and the stipulated time is 300 days including monsoon Period. A Photo copy of the agreement is enclosed herewith for your reference.

The terms and conditions and mode of payment are as per the agreement entered between, Sri Balakrishna Arun Kumar, Class I A Contractor, 25 th cross, BSK 2nd stage Bangalore-560070, and Executive Engineer-2, Lakes, Bruhath Bangalore Mahanagara Palike, Bangalore. Date of commencement of work is from the date of issue of work order. The agency shall also abide by the terms and conditions as per the enclosed agreement.

Encl: Agreement copy & Schedule-B

Sd-
Executive Engingeer-2
Lakes, BBMP.

Copy Submitted to:

1. Commissioner BBMP for kind information.
2. Special commissioner (Project) BBMP for kind information
3. Engineer-in-Chief, BBMP for kind information.
4. Chief Engineer,Lakes, BBMP for kind information.
5. The Chief Accounts Officers for kind information.
6. Executive Engineer, Quality control BBMP for for Needful action. With Sh-B & Drawings.
7. Copy forwarded to AEE (Lakes) for taking further necessary action.
8. Office copy.

Executive Engingeer-2
(Lakes), BBMP.

Scanned by CamScanner